ADDENDUM #1 — FEBRUARY 20, 2025

2025 PATHWAY PROJECT
EBRPD PARKING LOT TO SPRINGHILL SCHOOL PATHWAY
PROJECT NUMBER 014-9743

The following changes and additions shall become a part of the plans and specifications for the
above project, and shall be bound by the General Provisions, Special Provisions, and all other
conditions of the Bid Documents.

1. No change is made in the time scheduled for submitting bids for this project: Until
2:00 pm, March 12, 2025.

2. On Plan Sheet 4 of 7 - Revise the description callout at STA 10+00 that says: “...INSTALL
DETECTABLE WARNING SURFACE (7'x4’) ON CONCRETE SIDEWALK (40 SF),...”; with the
following words: “...INSTALL DETECTABLE WARNING SURFACE (7’'x4’) ON CONCRETE
CURB RAMP (40 SF)...,”. This section of concrete pathway is paid under BID ITEM 18,
“Concrete Curb Ramp with Detectable Panel”. No changes in the item description and
estimated quantity of the Bid Proposal Bid Schedule for bid item 18 are taking place
with this revision.

3. At Notice to Contractors that was submitted to builders’ exchanges and published in
the Contra Costa Times on 2/10/25- Remove the words “Storm drain facilities” from
the scope of work description at the second sentence of the first paragraph of the
published notice. The revised paragraph shall read as follows:

“..including, but not limited to: mobilization; traffic control and construction signage; potholing
utilities; clearing and grubbing including trees protection, tree and vegetation removal and trimming;
removal and disposal of asphalt concrete pavement and subgrade, concrete and asphalt curb, gutter,
flatwork, wood fences; construction of minor concrete structures, concrete and/or asphalt curb,
gutter, driveway, curb ramp, pathways, asphait concrete pavement, wood fences, wood retaining
walls, metal beam guard rail; adjustment of utility boxes; installation of signs; and all other
miscellaneous work as shown on the Plans and as described in the Specifications to provide a complete
project.”

4. At Notice to Contractors that was published in the Contra Costa Times on 2/10/25-
Revise the ninth paragraph the amount of working days that was listed as Thirty (30)
working days with the revised amount of Forty {40) working days, and to match the
working days amount listed on the Notice to Contractors that was sent out with the
project package to the Builders Exchanges, and to all the plans holders on this project.
The revised paragraph shall read as follows:

“Time of completion allowed for this project will be Forty (40) working days. Bidder’s attention is
directed to the order of work stated in Section 5 of the Special Provisions.”

The contractor is reminded that the acknowledgement of receipt of addenda on page P-1 is required
in the Bid document.
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Tim Clark, Associate Engineer




